



QUIRINO ELECTRIC COOPERATIVE (QUIRELCO)

CDA Registration No. 9520-02009001

Aurora East, Diffun, Quirino, Philippines

CIN No. 0101020017

Email Address: quirelco@yahoo.com

PROCUREMENT OF 15MW FULL LOAD POWER SUPPLY REQUIREMENT OF QUIRELCO THROUGH COMPETITIVE SELECTION PROCESS (CSP) (CSP-2021-01)

SUPPLEMENTAL BID BULLETIN NO.2021-08

RESCHEDULING OF SUBMISSION AND OPENING OF BIDDING DOCUMENTS

DATE : September 24, 2021
TO : All Concern Bidders and Observers
SUBJECT : QUIRELCO's Bid Bulletin No. 2021-08

The QUIRELCO TPBAC issues this Supplemental Bid Bulletin No. 2021-08 as discussed and agreed upon by the TPBAC on session assembled on September 24, 2021. This Bid Bulletin shall form part of the CSP documents. Any terms and provisions in the CSP documents inconsistent with this Bid Bulletin are hereby amended, modified and superseded accordingly.

RESCHEDULING OF SUBMISSION AND OPENING OF BIDDING DOCUMENTS

Please be informed that the date of submission and opening of bids is rescheduled from September 28, 2021 to October 19, 2021 and September 29-October 1, 2021 to October 20-22, 2021, respectively.


In view thereof, the succeeding schedules were adjusted accordingly. Please see the updated Bid Schedule in the table below;

No.	Activity	Date/Time
1	Issuance of Bid Bulletin and Final Instruction to Bidders	October 8,2021
2	Deadline of Submission of Qualification Documents and Deadline of Submission of Technical and Financial Bids	October 19, 2021, 5:00PM
3	Opening of Qualification Documents and Preliminary Evaluation	October 20-22, 2021
4	Due Diligence of Proponent and Final Evaluation of Qualification Documents	October 25-28, 2021
5	Issuance of Result of Due Diligence and Final Evaluation of Qualification Documents	October 29, 2021
6	Opening and Preliminary Evaluation of Technical and Financial Bids	November 3-4, 2021
7	Detailed Evaluation of Technical and Financial Bids	November 5-6, 2021
8	Issuance of Result of the Detailed Evaluation of Technical and Financial Bids	November 8, 2021
9	Post Qualification of Lowest Calculated Bidder	November 10-13, 2021
10	Issuance of Notice of Award to Winning Bidder	November 17, 2021
11	Confirmation of BOD(Submission of Joint Sworn Statement(GM and BODs), Draft PSA,TPBAC Report)	November 18-30,2021
12	Final Evaluation/Assessment of PSA by NEA with respect to submitted TOR	November 18-30, 2021
13	Issuance of Notice to Proceed on the Signing of PSA	November 18-30, 2021
14	Signing of Power Supply Agreement	November 18-30, 2021

Please be guided accordingly.

Issued this 24th day of September 2021 at QUIRELCO Main Office, Aurora East, Diffun, Quirino

Approved by: **QUIRELCO TPBAC**


JERRY B. GUILLERMO
TPBAC Chairman

ARNULFO B. RAMEL
TPBAC Vice Chairman

MARCELINO G. DELSON JR.
TPBAC Member


JORDAN C. LOPEZ
TPBAC Member


RODOLFO T. YANGAT JR.
TPBAC Member

Noted by:


CESAR P. GULLA
OIC- General Manager