



NOTICE OF AUCTION

Pursuant to Section 4.12 of Department Circular (DC) No. DC2021-11-0036, titled "Providing the Revised Guidelines for the Green Energy Auction Program in the Philippines", the Department of Energy (DOE) through the Green Energy Auction Committee (GEAC) invites all Qualified Suppliers to participate in the Fourth Green Energy Auction (GEA-4) for the Renewable Energy (RE). GEA-4 shall cover Luzon, Visayas and Mindanao with the following installation targets:

| RE Resource Type | 2026 Installation Targets (in MW) ¹ | | |
|-------------------------|--|-----------------|------------------|
| | Luzon (Lot 1) | Visayas (Lot 2) | Mindanao (Lot 3) |
| a. Ground-mounted Solar | 1000 | 240 | 120 |
| b. Roof-mounted Solar | 12 | 12 | 0 |
| c. Floating Solar | 1,040 | 0 | 0 |
| d. Onshore Wind | 320 | 0 | 0 |
| Total (MW) | 2,372 | 252 | 120 |
| e. Solar + ESS (IRESS) | 50 + ESS | 100 + ESS | 50 + ESS |

| RE Resource Type | 2027 Installation Targets (in MW) ² | | |
|-------------------------|--|-----------------|------------------|
| | Luzon (Lot 4) | Visayas (Lot 5) | Mindanao (Lot 6) |
| a) Ground-mounted Solar | 600 | 180 | 30 |
| b) Roof-mounted Solar | 6 | 0 | 6 |
| c) Floating Solar | 920 | 0 | 0 |
| d) Onshore Wind | 450 | 170 | 0 |
| Total (MW) | 1,976 | 350 | 36 |
| e) Solar + ESS (IRESS) | 50 + ESS | 100 + ESS | 50 + ESS |

¹ For Solar Facilities/Projects, the capacity to be offered in the bid shall refer to the Megawatt Peak (MWp).

² *Id.*

| RE Resource Type | 2028 Installation Targets (in MW) ³ | | |
|-------------------------|--|--------------------|---------------------|
| | Luzon (Lot 7) | Visayas (Lot 8) | Mindanao (Lot 9) |
| a) Ground-mounted Solar | 720 | 480 | 30 |
| b) Roof-mounted Solar | 0 | 0 | 6 |
| c) Floating Solar | 855 | 25 | 0 |
| d) Onshore Wind | 450 | 200 | 0 |
| Total (MW) | 2,025 | 705 | 36 |
| e) Solar + ESS (IRESS) | 100 + ESS | 150 + ESS | 100 + ESS |

| RE Resource Type | 2029 Installation Targets (in MW) ⁴ | | |
|-------------------------|--|---------------------|----------------------|
| | Luzon (Lot 10) | Visayas (Lot 11) | Mindanao (Lot 12) |
| a) Ground-mounted Solar | 240 | 180 | 120 |
| b) Roof-mounted Solar | 0 | 6 | 0 |
| c) Floating Solar | 160 | 0 | 0 |
| d) Onshore Wind | 450 | 150 | 200 |
| Total (MW) | 850 | 336 | 320 |
| e) Solar + ESS (IRESS) | 100 + ESS | 150 + ESS | 100 + ESS |

The following is the prescribed timeline for the procurement activities:

[Note: In the table below, the timeline for each activity is expressed as "+ n" while "Dn" is the date on which the timeline is reckoned and shall not be counted against the number of calendar days (CD) / working days (WD) allotted for each activity.]

³ *Id.*

⁴ *Id.*

| Activities | Timeline (D=Day) |
|---|-----------------------------|
| 1. Posting of the Notice of Auction (NOA) and Terms of Reference (TOR) in DOE website | D1 ⁵ |
| 2. Release by ERC of GEAR Price | D1 + 30 (CD) |
| Registration | |
| 3. Start of Registration of Qualified Suppliers | D31 + 1 (WD) |
| 4. Last day of Registration | D32 + 4 (WD) |
| Pre-Bid Evaluation | |
| 5. Evaluation of Registration Documents | D36 + 5 (WD) |
| 6. Notification to Qualified Bidders on successful registration and to Qualified Suppliers who failed the evaluation | D41 + 3 (WD) |
| 7. Filing of Request/Motion for Reconsideration (MR) | D44 + 3 (WD) |
| 8. GEA-BEAC Resolution of the Request/MR | D47 + 5 (WD) |
| 9. Posting of List of Qualified Bidders | D52 + 2 (WD) |
| Pre-Bid Conference | |
| 10. Submission of comments/clarification on the TOR by Qualified Bidders | D54 + 1 (WD) |
| 11. GEA-BEAC's consolidation of comments/clarification on the TOR | D55 + 5 (WD) |
| 12. Pre-Bid Conference | D60 + 2 (WD) |
| 13. GEA-BEAC issuance of Bid Bulletin to be posted on DOE Website | D62 + 10 (WD) |
| Auction Proper | |
| 14. Submission of Proof of Posting of Bid Bond | D72 + 10 (WD) |
| 15. Issuance of User's Specific ID | D82 + 3 (WD) |
| 16. Auction Proper | D85 + 1 (WD) |
| 17. Qualified Bidders' Submission of Observation during the Auction Proper | D86 + 3 (WD) |
| 18. Submission of Physical Copy of Bid Bond | |
| 19. GEAC-TWEG Evaluation of Physical Copy of Bid Bond | D89 + 3 (WD) |
| Validation of Submitted Bids | |
| 20. Validation of Submitted Bids | D92 + 5 (WD) |
| 21. GEA-BEAC and GEAC Approval of Validation of Submitted Bids / Issuance of Letters for unsubscribed Installation Target | D97 + 9 (WD) |
| 22. Qualified Bidders' Acceptance of Offer for Subscription | D106 + 3 (WD) |

⁵ D1 shall be the date of effectivity of DOE Department Circular No. DC2025-03-0004 captioned, "Amendment to Department Circular No. DC2021-11-0036 Titled, 'Providing the Revised Guidelines for the Green Energy Auction Program in the Philippines'."

| Activities | Timeline (D=Day) |
|--|---------------------|
| Notice of Award, Submission of Post-Auction Documents, Certificate of Award | |
| 23. GEAC Endorsement of list of Winning Bidders to the Secretary | D109 + 7 (WD) |
| 24. DOE Secretary's approval/signing of Notice of Award (NOA) | D116 + 5 (WD) |
| 25. DOE Issuance/Posting of List of Winning Bidders/NOA | D121 + 1 (WD) |
| 26. Last Day of Submission of Post-Auction Documents | D123 + 30 (CD) |
| 27. DOE Issuance of Certificate of Award | D153 + 30 (WD) |

The DOE reserves the right to accept or reject any bid and to annul the bidding process any time prior to the award without incurring any liability to the affected bidders or any obligation to inform the bidder/s.

For queries and clarification, please contact the Renewable Energy Management Bureau at telephone numbers 8840-2151, 8479-2900 local 338 or 415 or email at gea.4@doe.gov.ph.


RAPHAEL P.M. LOTILLA
 Secretary



MAR 07 2025