



**BIDS AND AWARDS COMMITTEE**  
**NOTICE OF POSTPONEMENT AND RESCHEDULE OF**  
**22<sup>nd</sup> PUBLIC BIDDING CY2024**

The succeeding activities for the below-mentioned procurement were postponed and rescheduled as follows:

	<b>Particulars</b>	<b>ABC</b>	<b>End-user</b>
1.	(RE-BIDDING) SUPPLY, DELIVERY AND INSTALLATION OF ERDBs ICT SOFTWARE (SEISMIC INTERPRETATION SOFTWARE) FOR CY2024	10,000,000.00	ERDB
2.	PROCUREMENT OF DEMONSTRATION PROJECT ON PROMOTIONAL SOLAR PHOTOVOLTAIC (PV)-DIESEL HYBRID SYSTEM UNDER GEMP FOR CY2024	8,000,000.00	EUMB-EPMSD
3.	SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF ONE (1) LOT AUDIO VIDEO EQUIPMENT FOR EXECUTIVE OFFICE FOR CY2024	9,650,000.00	ITMS/ EO

Previous Deadline of Submission of Bids

25 October 2024, Friday  
9:00AM, DOE Annex Lobby

Previous Opening of Bids

25 October 2024, Friday  
8:00AM, DOE - Audio Visual Room

**Rescheduled Deadline  
of Submission of Bids**

**31 October 2024, Thursday  
8:00AM, DOE - Audio Visual Room**

**Rescheduled Opening of Bids**

**31 October 2024, Thursday  
9:00AM, DOE - Audio Visual Room**

This Supplemental/ Bid Bulletin forms part of the Terms of Reference. All other terms and conditions in the Bid Documents and other Bid Bulletin issued by the DOE-BAC not consistent with this Supplemental/Bid Bulletin shall remain valid and effective.

Approved for Issuance:

(sgd)

**GIOVANNI CARLO J. BACORDO**

*Undersecretary and  
Chairperson, Bids and Awards Committee*

DEBM/jjad