



BIDS AND AWARDS COMMITTEE <u>NOTICE OF POSTPONEMENT AND RESCHEDULE OF</u> <u>22nd PUBLIC BIDDING CY2024</u>

The succeeding activities for the below-mentioned procurement were postponed and rescheduled as follows:

Particulars		ABC	End-user
1.	(RE-BIDDING) SUPPLY, DELIVERY AND INSTALLATION	10,000,000.00	ERDB
	OF ERDBs ICT SOFTWARE (SEISMIC INTERPRETATION		
	SOFTWARE) FOR CY2024		
2.	PROCUREMENT OF DEMONSTRATION PROJECT ON	8,000,000.00	EUMB-
	PROMOTIONAL SOLAR PHOTOVOLTAIC (PV)-DIESEL		EPSMD
	HYBRID SYSTEM UNDER GEMP FOR CY2024		
3.	SUPPLY, DELIVERY, INSTALLATION, TESTING AND	9,650,000.00	ITMS/ EO
	COMMISSIONING OF ONE (1) LOT AUDIO VIDEO		
	EQUIPMENT FOR EXCECUTIVE OFFICE FOR CY2024		

Previous Pre-Bid Conference

03 October 2024, Thursday 8:00AM, DOE – Audio Visual Room

8:00AM, DOE – Audio Visual Room

Rescheduled Pre-Bid Conference

Previous Deadline of submission

Previous Opening of Bid

Rescheduled Dead of Submission of Bids

Rescheduled Opening of Bids

17 October 2024, Thursday 8:00AM, DOE Annex Lobby

10 October 2024, Thursday

17 October 2024, Thursday 9:00AM, DOE Annex Lobby

24 October 2024, Thursday 8:00AM, DOE - Audio Visual Room

24 October 2024, Thursday 9:00AM, DOE - Audio Visual Room

This Supplemental/ Bid Bulletin forms part of the Terms of Reference. All other terms and conditions in the Bid Documents and other Bid Bulletin issued by the DOE-BAC not consistent with this Supplemental/Bid Bulletin shall remain valid and effective.

Approved for Issuance:

(sgd) GIOVANNI CARLO J. BACORDO Undersecretary and Chairperson, Bids and Awards Committee

DEBM/jjad