



Republic of the Philippines
DEPARTMENT OF ENERGY
(Kagawaran ng Enerhiya)

BIDS AND AWARDS COMMITTEE

NOTICE OF POSTPONEMENT

In lieu of the issuance of Bid Bulletin for the clarifications and the Deadline of Submission and Opening of Bids for **Procurement of Supply, Delivery Installation and Commissioning of Two (2) Units of Pure Electric Bus and Fast Charging Stations**, the succeeding activities for this procurement will be postponed and be rescheduled until further notice. For bidding updates, you may visit the PhilGEPS and DOE official websites, www.philgeps.gov.ph and www.doe.gov.ph for further announcements.

Approved for Issuance:

(sgd)

Usec. ROBERTO B. UY

Chairperson, Bids and Awards Committee

FGD/jjad