



BIDS AND AWARDS COMMITTEE
NOTICE OF POSTPONEMENT AND RESCHEDULE OF
24th PUBLIC BIDDING CY2024

The succeeding activities for the below-mentioned procurement were postponed and rescheduled as follows:

Particulars		ABC	End-user
1.	PROCUREMENT OF SUPPLY AND DELIVERY OF REAMD'S ONE (1) LOT FIELD SUPPLIES FOR CY2024	1,081,000.00	EPIMB-REAMD
2.	PROCUREMENT OF DOE'S ONE (1) LOT DATA CENTER EQUIPMENT FOR CY2024	2,964,000.00	ITMS-ITD
3.	PROCUREMENT OF DEVELOPMENT OF THE ENERGY DISASTER INFORMATION AND MANAGEMENT SYSTEM (EDIMS) FOR CY2024	10,000,000.00	EPPB-PFRD
4.	SUPPLY AND DELIVERY OF ONE (1) LOT HIGH RESOLUTION AND HIGH-SPEED CAMERA DRONE AND ACTION CAMERA FOR CY2024	1,300,000.00	EUMB-AFETD
5.	PROCUREMENT OF SERVICES FOR THE DEVELOPMENT OF THE ENVIRONMENTAL MANAGEMENT MONITORING AND EVALUATION SYSTEM (EMMES) AND THE ENERGY PROJECT MONITORING AND EVALUATION SYSTEM (EPMES) FOR CY2024	15,000,000.00	EPPB-PD

Previous Pre-Bid Conference 24 October 2024, Thursday
8:00AM, DOE – Audio Visual Room

Rescheduled Pre-Bid Conference 25 October 2024, Friday
8:00AM, DOE – Audio Visual Room

Deadline of Submission of Bids 07 November 2024, Thursday
8:00AM, DOE - Audio Visual Room

Rescheduled Opening of Bids 07 November 2024, Thursday
9:00AM, DOE - Audio Visual Room

This Supplemental/ Bid Bulletin forms part of the Terms of Reference. All other terms and conditions in the Bid Documents and other Bid Bulletin issued by the DOE-BAC not consistent with this Supplemental/Bid Bulletin shall remain valid and effective.

Approved for Issuance:

(sgd)
GIOVANNI CARLO J. BACORDO
*Undersecretary and
Chairperson, Bids and Awards Committee*

DEBM/jjad