



**BIDS AND AWARDS COMMITTEE**  
**NOTICE OF POSTPONEMENT AND RESCHEDULE OF**  
**2<sup>nd</sup> EARLY PROCUREMENT ACTIVITIES CY2025**

The succeeding activities for the below-mentioned procurement were postponed and rescheduled as follows:

	<b>Particulars</b>	<b>ABC</b>	<b>End-user</b>
1.	EARLY PROCUREMENT ACTIVITIES OF PROFESSIONAL SERVICES FOR THE UPDATING OF THE PHILIPPINE COMPREHENSIVE ROADMAP FOR THE ELECTRIC VEHICLE INDUSTRY (CREVI) FOR CY2025	4,000,000.00	EUMB-EVIMD
2.	EARLY PROCUREMENT ACTIVITIES OF SERVICES FOR THE EVENT MANAGEMENT FOR THE PROMOTION OF ELECTRIC VEHICLE INDUSTRY DEVELOPMENT ACT (EVIDA) AND THE ADOPTION OF ELECTRIC VEHICLES (EVs) FOR CY2025	5,000,000.00	EUMB-EVIMD
3.	EARLY PROCUREMENT ACTIVITIES OF PROFESSIONAL SERVICES FOR THE CONDUCT OF ASSESSMENT/GUIDE IN THE SELECTION OF ELECTRIC VEHICLE CHARGING STATIONS (EVCS) LOCATIONS FOR DEPLOYMENT AND CONSTRUCTION IN THE PHILIPPINES FOR CY2025	5,000,000.00	EUMB-EVIMD

1 <sup>st</sup> Pre-Bid Conference	12 December 2024, Thursday 08:00AM, DOE – AVR
<b>2<sup>nd</sup> Pre-Bid Conference</b>	<b>16 January 2025, Thursday</b> <b>8:00AM, DOE – AVR</b>
Previous Deadline of submission of Bids	09 January 2025, Thursday 08:00AM, DOE Annex Lobby
Previous Opening of Bid	09 January 2025, Thursday 09:00AM, DOE Annex Lobby
<b>Rescheduled Deadline of Submission of Bids</b>	<b>30 January 2025, Thursday</b> <b>08:00AM, DOE - AVR</b>
<b>Rescheduled Opening of Bids</b>	<b>30 January 2025, Thursday</b> <b>09:00AM, DOE - AVR</b>

This Supplemental/ Bid Bulletin forms part of the Terms of Reference. All other terms and conditions in the Bid Documents and other Bid Bulletin issued by the DOE-BAC not consistent with this Supplemental/Bid Bulletin shall remain valid and effective.

Approved for Issuance:

(sgd)  
**GIOVANNI CARLO J. BACORDO**  
*Undersecretary and  
Chairperson, Bids and Awards Committee*

DEBM/jjad