



**BIDS AND AWARDS COMMITTEE**  
**NOTICE OF POSTPONEMENT AND RESCHEDULE OF 15<sup>th</sup> PUBLIC BIDDING**  
**CY2024 PRE-BID CONFERENCE**

The succeeding activities for the below-mentioned procurement were postponed and rescheduled as follows:

	<b>Particulars</b>	<b>ABC</b>	<b>End-user</b>
1.	(RE-BIDDING) SUPPLY AND DELIVERY OF EPIMBs ICT EQUIPMENT FOR	3,680,000.00	EPIMB-PMDD
2.	(RE-BIDDING) SUPPLY AND DELIVERY OF ITMS ICT EQUIPMENT UNDER ISSP FOR CY2024	6,325,000.00	ITMS
3.	(RE-BIDDING) SUPPLY AND DELIVERY OF OIMBs ICT EQUIPMENT FOR CY2024	5,010,000.00	OIMB
4.	(RE-BIDDING) SUPPLY AND DELIVERY OF REMBs ICT EQUIPMENT UNDER ISSP FOR CY2024	5,555,000.00	REMB
5.	(RE-BIDDING) SERVICES FOR THE FOR RENOVATION OF EXISTING OFFICE SPACE CY2024	5,800,000.00	EUMB
6.	SERVICES FOR THE CONCEPT AND DESIGN OF ENERGY BALANCE TABLE MANAGEMENT SYSTEM (EBTMS) FOR CY2024	2,000,000.00	EPPB-PFRD
7.	SUPPLY, DELIVERY AND INSTALLATION OF OFFICE MODULARIZATION IN THE MINDANAO FIELD OFFICE FOR CY2024	5,000,000.00	MFO

Previous Pre-Bid Conference

08 August 2024, Thursday  
8:00AM, DOE – Audio Visual Room

**Rescheduled Pre-Bid Conference**

**09 August 2024, Friday**  
**8:00AM, DOE – Audio Visual Room**

Dead of Submission of Bids  
No Changes in Schedule

22 August 2024, Thursday  
8:00AM, DOE Annex Lobby

Opening of Bids  
No Changes in Schedule

22 August 2024, Thursday  
9:00AM, DOE - Audio Visual Room

This Supplemental/ Bid Bulletin forms part of the Terms of Reference. All other terms and conditions in the Bid Documents and other Bid Bulletin issued by the DOE-BAC not consistent with this Supplemental/Bid Bulletin shall remain valid and effective.

Approved for Issuance:

(sgd)

**GIOVANNI CARLO J. BACORDO**

*Undersecretary and  
Chairperson, Bids and Awards Committee*

DEBM/jjad