



Republic of the Philippines
DEPARTMENT OF ENERGY
(Kagawaran ng Enerhiya)

LIST OF WINNING BIDDERS FOR GEA-2

2024 INSTALLATION TARGET

NO.	RE DEVELOPER	RE FACILITY NAME	CAPACITY OFFERED (MW)	PRICE OFFERED (PhP/kWh)	DELIVERY COMMENCEMENT DATE	BID TIMESTAMP
LUZON - GROUND-MOUNTED SOLAR						
1	Nuevasol Energy Corp.	Bongabon Solar Power Project	30.933	4.3999	2024-12-31	2023-07-03 09:12:11
2	Megasol Energy I Inc.	Gamu Solar Power Project	41.244	4.3999	2024-12-31	2023-07-03 09:12:47
3	Citicore Solar Tarlac 2, Inc.	Dalayap Solar Power Project	5.880	4.4043	2024-12-26	2023-07-03 08:38:49
4	Citicore Solar Tarlac 1, Inc.	Armenia Solar Power Project	7.100	4.4043	2024-12-26	2023-07-03 08:45:18
5	Greencore Power Solution 2, Inc.	Tuy 4 Batangas Solar Power Project	50.000	4.4043	2024-12-26	2023-07-03 08:50:08
6	Greencore Power Solution 2, Inc.	Bolbok 2 Solar Power Project	75.000	4.4043	2024-12-26	2023-07-03 08:55:34
7	Citicore Solar Pampanga 1, Inc.	Arayat 3A Solar Power Project	30.000	4.4043	2024-12-26	2023-07-03 08:57:24
8	Citicore Solar Quezon, Inc.	Pagbilao 1 Solar Power Project	70.500	4.4043	2024-12-26	2023-07-03 08:59:52
9	Citicore Solar Quezon, Inc.	Pagbilao 2 Solar Power Project	27.000	4.4043	2024-12-26	2023-07-03 09:01:38

NO.	RE DEVELOPER	RE FACILITY NAME	CAPACITY OFFERED (MW)	OFFERED	DELIVERY COMMENCEMENT DATE	BID TIMESTAMP
10	Citicore Solar Pangasinan, Inc.	Sta. Barbara 1 Solar Power Project	90.000	4.4043	2024-12-26	2023-07-03 09:04:21
11	Citicore Solar Pangasinan 2, Inc.	San Manuel 1 Solar Power Project	80.100	4.4043	2024-12-26	2023-07-03 09:07:58
LUZON - ROOF-MOUNTED SOLAR						
12	Phinma Solar Energy Corporation	Warehouse No. B4 Geomax Compound Solar PV System	0.180	4.8738	2024-12-13	2023-07-03 08:59:49
13	Phinma Solar Energy Corporation	Warehouse #3 C TEKNIK Compound Solar PV System	0.130	4.8738	2024-12-14	2023-07-03 09:01:55
14	Phinma Solar Energy Corporation	Warehouse #5 C Teknik Compound Solar PV System	0.130	4.8738	2024-12-14	2023-07-03 09:03:45
15	Phinma Solar Energy Corporation	Warehouse #4 C Teknik Compound Solar PV System	0.130	4.8738	2024-12-14	2023-07-03 09:05:54
16	Phinma Solar Energy Corporation	Warehouse #6 C Teknik Compound Solar PV System	0.130	4.8738	2024-12-14	2023-07-03 09:09:08
17	Phinma Solar Energy Corporation	Warehouse #1 C Teknik Compound Solar PV System	0.060	4.8738	2024-12-14	2023-07-03 09:13:01
18	Phinma Solar Energy Corporation	Warehouse #18 C Teknik Compound Solar PV System	0.150	4.8738	2024-12-14	2023-07-03 09:13:23
19	Phinma Solar Energy Corporation	Warehouse #19 C Teknik Compound Solar PV System	0.150	4.8738	2024-12-14	2023-07-03 09:13:51
20	Phinma Solar Energy Corporation	Warehouse #2 C Teknik Compound Solar PV System	0.090	4.8738	2024-12-14	2023-07-03 09:14:37

2025 INSTALLATION TARGET

NO.	RE DEVELOPER	RE FACILITY NAME	CAPACITY OFFERED (MW)	PRICE OFFERED (PhP/kWh)	DELIVERY COMMENCEMENT DATE	BID TIMESTAMP
LUZON - GROUND-MOUNTED SOLAR						
21	Labrador Green Energy Corp.	Labrador Solar Power Plant Project	200.000	3.5950	2025-10-18	2023-07-03 10:12:27
22	Liberty Solar Energy Corporation	Apulid Solar Project	49.900	3.8788	2025-12-23	2023-07-03 10:05:39
23	Wyn Power Corporation	Development of 50MW Ground Mounted Solar Power Plant	50.000	4.1000	2025-12-14	2023-07-03 10:10:16
24	Solar Valley Energy Solutions Inc	San Pablo Solar Power Project Phase 1	49.400	4.1998	2025-12-01	2023-07-03 09:43:54
25	Greenenergy For Global, Inc. Doing Business Under G4G	Cordon Solar Power Project	49.000	4.2346	2025-07-01	2023-07-03 09:37:21
26	Greentech Solar Energy Inc.	Bongabon Solar Power Project	18.750	4.2380	2025-07-01	2023-07-03 09:34:25
27	San Pablo Renewable Energy Corporation	San Pablo Solar 1	43.750	4.3898	2025-12-15	2023-07-03 10:05:33
28	BKS Green Energy Corp.	Limbauan Solar Power Project	28.000	4.4043	2025-12-01	2023-07-03 10:00:36
29	PetroGreen Energy Corporation	Bugallon Solar Power Project	18.560	4.4043	2025-12-01	2023-07-03 10:01:43

NO.	RE DEVELOPER	RE FACILITY NAME	CAPACITY OFFERED (MW)	PRICE OFFERED (PhP/kWh)	DELIVERY COMMENCEMENT DATE	BID TIMESTAMP
LUZON - ROOF-MOUNTED SOLAR						
30	Phinma Solar Energy Corporation	Pampanga Rollforming Plant Solar PV System	0.180	4.8738	2025-12-12	2023-07-03 09:30:58
31	Phinma Solar Energy Corporation	Warehouse #20 C Teknik Compound Solar PV System	0.130	4.8738	2025-12-12	2023-07-03 09:31:33
32	Phinma Solar Energy Corporation	OMG Rice Mill #2 Solar PV System	0.150	4.8738	2025-12-12	2023-07-03 09:31:46
33	Phinma Solar Energy Corporation	Warehouse No. C6 Geomax Compound Solar PV System	0.200	4.8738	2025-12-12	2023-07-03 09:31:55
34	Phinma Solar Energy Corporation	Warehouse No. F2 Geomax Compound Solar PV System	0.140	4.8738	2025-12-12	2023-07-03 09:32:06
35	Phinma Solar Energy Corporation	Calamba Rollforming Plant Solar PV System	0.450	4.8738	2025-12-12	2023-07-03 09:32:38
36	Phinma Solar Energy Corporation	Warehouse No. C4 Geomax Compound Solar PV System	0.090	4.8738	2025-12-12	2023-07-03 09:32:51
37	Phinma Solar Energy Corporation	VCCR Global Enterprises Solar PV System	0.900	4.8738	2025-12-12	2023-07-03 09:33:15
38	Phinma Solar Energy Corporation	Warehouse No. F3 Geomax Compound Solar PV System	0.150	4.8738	2025-12-12	2023-07-03 09:33:29
39	Phinma Solar Energy Corporation	3 Angels And 2 Princess Rice Mill Solar PV System	0.280	4.8738	2025-12-12	2023-07-03 09:33:43
40	Phinma Solar Energy Corporation	Warehouse No. C7 Geomax Compound Solar PV System	0.200	4.8738	2025-12-12	2023-07-03 09:33:53
41	Phinma Solar Energy Corporation	Batangas Rollforming Plant Solar PV System	0.090	4.8738	2025-12-12	2023-07-03 09:34:14
42	Phinma Solar Energy Corporation	Warehouse No. C2 Geomax Compound Solar PV System	0.180	4.8738	2025-12-12	2023-07-03 09:34:22
43	Phinma Solar Energy Corporation	RKR Rice Mill #1 Solar PV System	0.090	4.8738	2025-12-12	2023-07-03 09:34:43

NO.	RE DEVELOPER	RE FACILITY NAME	CAPACITY OFFERED (MW)	PRICE OFFERED (PhP/kWh)	DELIVERY COMMENCEMENT DATE	BID TIMESTAMP
44	Phinma Solar Energy Corporation	Warehouse No. F4 Geomax Compound Solar PV System	0.130	4.8738	2025-12-12	2023-07-03 09:34:44
45	Phinma Solar Energy Corporation	Warehouse No. C8 Geomax Compound Solar PV System	0.180	4.8738	2025-12-12	2023-07-03 09:35:34
46	Phinma Solar Energy Corporation	RKR Rice Mill #2 Solar PV System	0.090	4.8738	2025-12-12	2023-07-03 09:35:44
47	Phinma Solar Energy Corporation	RKR Rice Mill #3 Solar PV System	0.100	4.8738	2025-12-12	2023-07-03 09:35:46
48	Phinma Solar Energy Corporation	Warehouse No. C3 Geomax Compound Solar PV System	0.100	4.8738	2025-12-12	2023-07-03 09:35:54
49	Phinma Solar Energy Corporation	Sunmade Agri 1 Solar PV System	0.280	4.8738	2025-12-12	2023-07-03 09:36:44
50	Phinma Solar Energy Corporation	Warehouse No. E2 Geomax Compound Solar PV System	0.230	4.8738	2025-12-12	2023-07-03 09:36:55
51	Phinma Solar Energy Corporation	Warehouse No. C5 Geomax Compound Solar PV System	0.200	4.8738	2025-12-12	2023-07-03 09:38:08
52	Phinma Solar Energy Corporation	OMG Rice Mill #3 Solar PV System	0.140	4.8738	2025-12-12	2023-07-03 09:38:56
53	Phinma Solar Energy Corporation	Warehouse No. 2 Geomax Compound Solar PV System	0.180	4.8738	2025-12-12	2023-07-03 09:39:32
54	Phinma Solar Energy Corporation	OMG Rice Mill #1 Solar PV System	0.060	4.8738	2025-12-12	2023-07-03 09:40:14
55	Phinma Solar Energy Corporation	Warehouse No. E3 Geomax Compound Solar PV System	0.200	4.8738	2025-12-12	2023-07-03 09:40:37
56	Phinma Solar Energy Corporation	La Union Rollforming Plant Solar PV System	0.200	4.8738	2025-12-12	2023-07-03 09:41:57
57	Phinma Solar Energy Corporation	Warehouse No. E4 Geomax Compound Solar PV System	0.230	4.8738	2025-12-12	2023-07-03 09:42:04
58	Phinma Solar Energy Corporation	Sunmade Agri 5 Solar PV System	0.150	4.8738	2025-12-12	2023-07-03 09:43:40

NO.	RE DEVELOPER	RE FACILITY NAME	CAPACITY OFFERED (MW)	PRICE OFFERED (PhP/kWh)	DELIVERY COMMENCEMENT DATE	BID TIMESTAMP
59	Phinma Solar Energy Corporation	Warehouse No. 3 Geomax Compound Solar PV System	0.180	4.8738	2025-12-12	2023-07-03 09:43:41
60	Phinma Solar Energy Corporation	Warehouse No. E5 Geomax Compound Solar PV System	0.240	4.8738	2025-12-12	2023-07-03 09:43:54
61	Phinma Solar Energy Corporation	Sunmade Agri 4 Solar PV System	0.080	4.8738	2025-12-12	2023-07-03 09:44:04
62	Phinma Solar Energy Corporation	Warehouse No. F1 Geomax Compound Solar PV System	0.130	4.8738	2025-12-12	2023-07-03 09:45:26
63	Phinma Solar Energy Corporation	Sunmade Agri 2 Solar PV System	0.168	4.8738	2025-12-12	2023-07-03 09:45:33
64	Phinma Solar Energy Corporation	Sunmade Agri 3 Solar PV System	0.042	4.8738	2025-12-12	2023-07-03 09:46:07
65	Phinma Solar Energy Corporation	Warehouse No. 4 Geomax Compound Solar PV System	0.100	4.8738	2025-12-12	2023-07-03 09:46:11
66	Phinma Solar Energy Corporation	Warehouse No. B7 Geomax Compound Solar PV System	0.100	4.8738	2025-12-12	2023-07-03 09:46:29
67	Phinma Solar Energy Corporation	Warehouse No. 1 Geomax Compound Solar PV System	0.140	4.8738	2025-12-12	2023-07-03 09:48:07
68	Phinma Solar Energy Corporation	Warehouse No. B8 Geomax Compound Solar PV System	0.050	4.8738	2025-12-12	2023-07-03 09:48:33
69	Phinma Solar Energy Corporation	Warehouse #23 C Teknik Compound Solar PV System	0.130	4.8738	2025-12-12	2023-07-03 09:50:03
70	Phinma Solar Energy Corporation	Warehouse #22 C Teknik Compound Solar PV System	0.120	4.8738	2025-12-12	2023-07-03 09:50:51
71	Phinma Solar Energy Corporation	Warehouse #27 C Teknik Compound Solar PV System	0.230	4.8738	2025-12-12	2023-07-03 09:52:33
72	Phinma Solar Energy Corporation	Warehouse #26 C Teknik Compound Solar PV System	0.140	4.8738	2025-12-12	2023-07-03 09:53:29
73	Phinma Solar Energy Corporation	Warehouse #25 C Teknik Compound Solar PV System	0.120	4.8738	2025-12-12	2023-07-03 09:54:06

NO.	RE DEVELOPER	RE FACILITY NAME	CAPACITY OFFERED (MW)	PRICE OFFERED (PhP/kWh)	DELIVERY COMMENCEMENT DATE	BID TIMESTAMP
74	Phinma Solar Energy Corporation	Warehouse #24 C Teknik Compound Solar PV System	0.140	4.8738	2025-12-12	2023-07-03 09:54:19
LUZON - ONSHORE WIND						
75	Alternergy Tanay Wind Corporation	Alabat Wind Power Project	54.600	5.2888	2025-11-28	2023-07-03 10:14:37
76	Alternergy Tanay Wind Corporation	Tanay Wind Power Project	85.800	5.3088	2025-11-27	2023-07-03 10:13:53
77	Rizal Wind Energy Corp.	Rizal Wind Power Project	90.000	5.8051	2025-12-15	2023-07-03 09:46:23
VISAYAS - ROOF-MOUNTED SOLAR						
78	Phinma Solar Energy Corporation	Bacolod Rollforming Plant Solar PV System	0.120	4.8738	2025-12-12	2023-07-03 09:35:28
79	Phinma Solar Energy Corporation	Cebu Rollforming Plant Solar PV System	0.130	4.8738	2025-12-12	2023-07-03 09:36:43
MINDANAO - GROUND-MOUNTED SOLAR						
80	Enfinity Philippine Renewable Resources Third Inc.	Butuan City 1 Solar Power Project	8.000	4.4000	2025-12-31	2023-07-03 10:14:30
MINDANAO - ROOF-MOUNTED SOLAR						
81	Phinma Solar Energy Corporation	Cagayan De Oro Rollforming Plant Solar PV System	0.110	4.8738	2025-12-12	2023-07-03 09:38:09
82	Phinma Solar Energy Corporation	Butuan Rollforming Plant Solar PV System	0.070	4.8738	2025-12-12	2023-07-03 09:43:40

2026 INSTALLATION TARGET

NO.	RE DEVELOPER	RE FACILITY NAME	CAPACITY OFFERED (MW)	PRICE OFFERED (PhP/kWh)	DELIVERY COMMENCEMENT DATE	BID TIMESTAMP
LUZON - GROUND-MOUNTED SOLAR						
83	Opus Solar Energy Corp.	Opus Solar Power Project	149.950	3.9853	2026-12-15	2023-07-03 11:12:54
84	Ixus Solar Energy Corp	Ixus Bugallon Solar Power Project	274.735	4.0985	2026-12-15	2023-07-03 11:11:09
85	Solar Valley Energy Solutions Inc	San Pablo Solar Power Project Phase 2	79.040	4.1998	2026-12-01	2023-07-03 10:33:43
86	Solar Philippines Commercial Rooftop Projects, Inc.	Santa Rosa Nueva Ecija 3 Solar Power Project	20.000	4.2999	2026-12-25	2023-07-03 10:56:16
87	Energy Logics Philippines Inc.	Pasuquin-Burgos 100MW Solar Power Plant	49.000	4.4000	2026-06-30	2023-07-03 10:39:11
88	Xyris Energy Corporation	Linglingay Solar Power Project	70.140	4.4043	2026-12-31	2023-07-03 10:31:27
LUZON - FLOATING SOLAR						
89	NKS Solar One Inc.	NKS One Floating Solar Power Project	90.000	5.0988	2026-12-15	2023-07-03 11:14:41
LUZON - ONSHORE WIND						
90	Quezon Wind Energy Corp.	Quezon Wind Power Project	239.985	5.2513	2026-12-15	2023-07-03 11:05:08
91	Cornerstone Energy Development, Inc.	Camarines Sur Wind Power Project	49.999	5.4388	2026-12-23	2023-07-03 10:31:54
92	Citicore Wind Energy Corporation	Pangasinan CW 2 Wind Power Project	80.000	5.5588	2026-12-26	2023-07-03 11:08:32

NO.	RE DEVELOPER	RE FACILITY NAME	CAPACITY OFFERED (MW)	PRICE OFFERED (PhP/kWh)	DELIVERY COMMENCEMENT DATE	BID TIMESTAMP
93	Citicore Wind Energy Corporation	Bataan-Zambales CW Wind Power Project	100.000	5.6588	2026-12-26	2023-07-03 11:05:46
94	Giga Ace 6, Inc.	Isla Wind Power Project	230.000	5.7886	2026-12-24	2023-07-03 10:57:09
95	Citicore Wind Energy Corporation	Camarines Sur CW Wind Power Project	30.000	5.8481	2026-12-26	2023-07-03 10:58:18
VISAYAS - GROUND-MOUNTED SOLAR						
96	Joy-Nostalg Solaris Incorporated	Ajuy 1 Solar Power Plant Project	14.000	4.3543	2026-11-26	2023-07-03 11:02:45
97	Apolaki Eight Inc.	Luca Solar Power Project	40.000	4.3553	2026-12-31	2023-07-03 10:33:16
98	Citicore Solar Negros Occidental 2, Inc.	Silay 2b Solar Power Project	20.000	4.4043	2026-12-26	2023-07-03 10:30:31
99	Citicore Solar Cebu, Inc.	Toledo Solar Power Project	49.000	4.4043	2026-12-26	2023-07-03 10:30:51
100	Citicore Solar Negros Occidental 2, Inc.	Silay 2a Solar Power Project	30.000	4.4043	2026-12-26	2023-07-03 10:30:52
101	Citicore Solar Negros Occidental, Inc.	Silay Solar Power Project	20.000	4.4043	2026-12-26	2023-07-03 10:31:05
VISAYAS - ONSHORE WIND						
102	Citicore Wind Energy Corporation	Iloilo CW 1 Wind Power Project	152.000	5.6888	2026-12-26	2023-07-03 10:43:42
103	Gemini Wind Energy Corp.	Gemini Wind Power Project	200.000	5.7531	2026-12-15	2023-07-03 10:46:42
104	FirstMaxpower International Corporation	Bago City Wind Power Project	150.000	5.8480	2026-12-26	2023-07-03 10:38:14
MINDANAO - GROUND-MOUNTED SOLAR						
105	Apolaki Seven Inc.	Tantangan Solar Power Project	40.000	4.4033	2026-12-31	2023-07-03 10:34:34